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PART | - THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

Principal Place of Performance

The principal place of performance for the contract is Oak Ridge, Tennessee.

52.242-15 Stop-Work Order. (AUG 1989) -- Alternate | (APR 1984)

(@

(b)

(©)

The Contracting Officer may, at any time, by written order to the Contractor,

require the Contractor to stop all, or any part, of the work called for by this contract
for aperiod of up to 30 days after the order is delivered to the Contractor, and for
any further period to which the parties may agree. The order shall be specifically
identified as a stop-work order issued under this clause. Upon receipt of the order,
the Contractor shall immediately comply with its terms and take all reasonable steps
to minimize the incurrence of costs allocable to the work covered by the order
during the period of work stoppage. Within a period of up to 30 days after a stop-
work order is delivered to the Contractor, or within any extension of that period to
which the parties shall have agreed, the Contracting Officer shall either:

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Termination
clause of this contract.

If astop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule, the estimated
cost, the fee, or a combination thereof, and in any other terms of the contract that
may be affected, and the contract shall be modified, in writing, accordingly, if:

(1) The stop-work order resultsin an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
contract; and

(2) The Contractor assertsits right to the adjustment within 30 days after the end
of the period of work stoppage; provided that, if the Contracting Officer
decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal submitted at any time before final payment under this
contract.

If astop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow
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reasonabl e costs resulting from the stop-work order in arriving at the termination
settlement.

If astop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or
otherwise, reasonabl e costs resulting from the stop-work order.

Declaration of Completion

@

(b)

Upon completion of each of the three closure objectives set forth in the Statement
of Work, the Contractor shall prepare aletter declaring that all activities, associated
with each closure objective, have been completed. The Contractor shall prepare a
letter declaring the project status for the Balance of Program by September 30,
2008. When the Contractor submits such aletter, the DOE will have 5 business
days from the date of receipt of the letter to concur/non-concur on the Contractor’s
declaration. If the DOE non-concurs with the Contractor’ s declaration, the DOE
will provide the Contractor with alist of material deficiencies within 14 business
days of the date of non-concurrence, and provide a schedule for completing those
deficiencies. For the fee calculation, the actual completion date will be the date the
Contractor submitsits declaration. However, the cost to complete the list of
material deficiencies shall be considered unallowable. To help ensure completion
by the desired dates, DOE will review/consider preliminary declarations of work
completion. Itemsidentified for correction which are corrected prior to submission
of the Final Declaration Letter will not be considered material deficiencies pursuant
to this clause.

Upon completion of the material deficiencies, the Contractor shall submit an
addendum to its letter of physical completion. In the event the DOE determines that
some of the above deficiencies still exist, the Contractor will be notified within 5
business days of receipt of the addendum. Costs incurred to correct these
deficiencies will also be considered unallowable. The proceduresin paragraphs (a)
and (b) will continue until the DOE accepts correction of remaining deficiencies.
Only then will the final fee payment be released to the Contractor. If, after
acceptance by DOE, additional actions are required, costs for such actions shall be
considered allowable and therefore reimbursable under this contract.

Contract Closeout

Concurrent with the Contractor’ s declaration of completion, as described in F.3 above,
the Contractor shall submit a separate plan including budget and schedule for closeout of
the contract. The Contract Closeout Plan shall include all remaining administrative
matters necessary to close out the contract, including but not limited to: resolution of
remaining and open litigation; audit of indirect costs; remaining records disposition
required by the Government; property disposition; ongoing monitoring and stewardship
costs; or any other activities required for closeout. As set forth in the clause entitled
“Items Excluded from Target Cost” in Section B, the cost associated with the Contract
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Closeout Plan and its implementation shall not be included in the funding profile or target

COst.

Option to Terminate the Contract

@

(b)

The Government has the unilateral right to terminate based on poor performance.
Indicators of poor performance, include, but are not limited to, the Contractors
failureto:

1. Maintain acost performance index (CPI) greater than 0.85 for three
consecutive quarters of performance. CPI is defined as budgeted cost of work
performed (BCWP) divided by the actual cost of work performed (ACWP).

2. Maintain aschedule performance index (SPI) greater than 0.85 for three
consecutive quarters of performance. SPI is defined as budgeted cost of work
performed (BCWP) divided by budgeted cost of work scheduled (BCWS).

3.  Perform all work such that no unmitigated catastrophic event or incident
occurs (as defined in Section H, Conditional Payment of Fee).

If the Government exercises this option, the fee earned will be determined using
earned value methodology. In the event of atermination, this provision is of higher
order of precedence than the clause entitled “Incentive Fee” in Section I.
Specificaly, the fee percentages for minimum, target and maximum fee identified
in Section B will be applied to the modified target cost (budgeted cost of work
scheduled) for the period from October 1, 2003 to the effective date of the
termination. The earned fee will be calculated as follows:

Earned Fee = SPI x CPI x Target Fee % x Modified Target Cost

* In no case shall earned fee exceed the revised target fee (target fee % times the
Modified Target Cost) if the contract is terminated.

Option to Accelerate Additional EM LCB Work Scope

The Government reserves the right to accelerate additional EM LCB work scope. The
Contractor shall enter into good faith negotiations with the Government to accomplish
such acceleration.
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